

PRO 9

PHILGEPS Reference Number	Published Date of Invitation to Bid/REI/RFQ	Bid Notice Title	Published Date of the Notice of Award	Date of Posting of P.O. / Approved Contract and Notice to Proceed	Bid Notice Status	Remarks*
2443882	12-Nov-13	Construction of Standard Type "C" (Two-Storey with Deck and Roofing) Buug Municipal Police Station	N/A	N/A	Active	On-Going



PhilGEPS

Philippine Government Electronic Procurement System

Central Portal for
Philippine Government
Procurement Opportunities

Bid Notice Abstract

Invitation to Bid (ITB)

Reference Number 2443882
Procuring Entity PHILIPPINE NATIONAL POLICE - REGION IX
Title Invitation to Bid (ITB)
Area of Delivery Zamboanga Sibugay

Solicitation Number: ITB-PRO9-0001	Status	Active
Trade Agreement: Others		
Procurement Mode: Public Bidding	Associated Components	1
Classification: Civil Works		
Category: Construction Projects	Bid Supplements	2
Estimated Budget for the Contract: PHP 4,637,700.00		
Delivery Period: 180 Day/s	Document Request List	22
Client Agency:		
Contact Person: Concordio, Jr. Nugas Apolonio Deputy Regional Logistics Division Camp Romeo A. Abendon, Mercedes Zamboanga City Zamboanga Del Sur Philippines 63-062-9913003 cnapolonio_0601@yahoo.com.ph	Date Published	12/11/2013
	Last Updated / Time	12/11/2013 10:40 AM
	Closing Date / Time	31/12/2013 13:30 PM

Description

The Philippine National Police, Police Regional Office 9 (PNP, PRO9) through the Regional Bids and Awards Committee (RBAC) invites bids for the CONSTRUCTION OF STANDARD TYPE "C" (Two (2) Storey with Deck and Roofing) POLICE STATION BUILDING ('the project') detailed as follows:

Brief Description : Construction of Standard Type "C" (Two (2) Storey with Roofing) Municipal Police Station Building

Location : Municipality of Buug, Zamboanga Sibugay

ABC/Funding Source : P 4,637,700.00/GAA 2013

Contract Duration : 180 calendar days

Pre-bid Conference

Date	Time	Venue
19/11/2013	1:30:00 PM	PRO9 Conference Room, Camp Abendan, Mercedes, Zamboanga City

Remarks

ABC/Funding Source : Php 4,653,075.00 instead of 4,637,700.00